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PROJECT DESCRIPTION

GENERAL

THIS PORTION OF THE PROJECT INVOLVES THE INSTALLATION OF NEW INTERCONNECT CABLE
BETWEEN- MD410 (EAST-WEST HWY) AND SECOND AVE/WAYNE AVE .ON MD384 (COLESVILLE RD).
EXTRA INTERCONNECT WILL BE COILED IN BOTH EXISTING AND PROPOSED HANDHGLES IN ORDER TO
CONNECT 7O THE NEW SIGNAL AT THE INTERSECTION OF MD384 (COLESVILLE RD) AND LOWER
LEVEL ENTRANCE THAT IS BEING BUILT AS PART OF THE SILVER SPRING TRANSIT CENTER
PROJECT. MD384 IS ASSUMED TO RUN IN AN EAST-WEST DIRECTION.

INTERSECTION OPERATION

i. SEE "ULTIMATE” PLAN. DRAWING 4 OF 4 (SHEET 4 OF 12). THE SIGNAL WILL NOT BE
FUNCTIONAL IN THIS PHASE.

SPECTAL NOTES

t. THE CONTRACTOR ‘SHALL BE RESPGNS[BLE FOR TERMINATING ALL SIGNAL CABLES.
EXCLUDING INTERCONNECT, TO THE APPROPRIATE TERMINALS AND SHALL PROPERLY LABEL

EACH CABLE.

2. DISCONNECTING 'AND SPLICING OF INTERCONNECT CABLE SHALL BE PERFORMED BY
MONTGOMERY COUNTY FORCES: THE CONTRACTOR SHALL RUN THE INTERCONNECT CABLE INTO
THE BASE OF EACH CABINET AND PROPERLY TAG THE CABLE. ALL CONTROLLER CABINET
WIRING WILL BE PERFORMED BY MONTGOMERY COUNTY FORCES. CONTACT KAMAL HAMUD AT
(240) 7T77~8761 SEVENTY-TWO HOURS IN ADVANCE OF INTENDED WORK.

3. ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY
AND MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS
UTILITY PRIOR TO CONSTRUCTION SO THAT ALL UTILITIES MAY BE LOCATED IN THE FIELD.
IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN THE UTILITIES AND THE
TRAFFIC SIGNAL WILL OCCUR., THE CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER
IMMEDIATELY SO THAT THE CONFLICT MAY BE RESOLVED.

EQUIPMENT LIST

A. EQUIPMENT TO BE SUPPLIED BY MONTGOMERY COUNTY DEPARTMENT OF TRANSPORTATION AND
INSTALLED BY THE CONTRACTOR '

I1TEM - DESCRIPTION - : © QUANTITY

NO.
NONE

B. EQUIPMENT TO BE FURNISHED AND INSTALLED BY THE CONTRACTOR

ITEM : DESCRIPTION . QUANTITY
NO. : ‘
800000 4 INCH SCHEDULE 80 RIGID PVC CONDUIT -~ 2ND CONDUIT \ 180 LF
805140 4 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED 120 LF
805155 4 INCH SCHEDULE 80 RIGID PVC.CBNDUIT - SLOTTED 60 LF
811001 FA&I ELECTRICAL HANDHOLE : 4 3 EA

837001 GROUND ROD -3qINCH‘DIAMETER X 10 FOOT LENGTH . 1 EA

Kama! Hamud

Engineer 111 (Montgomery County)
Phone #(240) 777-8761

Mr. Wayne Mowdy
Asst. District Engineer-Maintenance
Phone #(301) 513-7304

Mr. Richard L. Daff., Sr.
Chief, Traffic Opergtions Division
Phone #{410} 787-7630

Mr. Steve Custer
PEPCO Customer Design
201 W, Guide Dr.
Rockville. MD 20850
Phone #(301) 548-4333

The following contact persons for District #3 are as fol lows:

Mr. Jeff Wentz -
Assistant District Engineer-Traffic
Phone #(301}) 513~7358 '

Mr. Augustine Rebish
District Engineer-Utitlity
Phone #(301) 513-7350 ‘

Mr. Ed Rodenhizer
Signal Shop Supervisor
Phone #(410) 787-7652

PHASE CHART

SEE ULTIMATE PLAN. THE SIGNAL WILL NOT BE FUNCTIONAL IN THIS PHASE.

WIRING DIAGRAM

| - 1/C i
A C1/c— A e \
: X A | |
e < L) N

T0 MD 410

 WIRING KEY |
A - COIL 30’ OF INTERCONNECT CABLE (12-PAIR JELLY FILLED)IN HANDHOLE
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